# ADDENDUM NUMBER 1 ISSUED July 25, 2019

#### to the CONTRACT DOCUMENTS for:

## BLAND COUNTY ROCKY GAP GREENWAY PROJECT - PHOENIX BRIDGE

Prepared by: CHA Consulting, Inc.

1341 Research Center Drive, Suite 2100

Blacksburg, VA 24060

CHA Project Number: 30509

The following revisions, additions, and clarifications are hereby made part of the Contract Documents and Technical Specifications for the above-referenced project and shall be taken into account in the preparation of all bids and the execution of all Work. Bidders shall acknowledge receipt of the addendum in the appropriate space on the Bid Form.

### **GENERAL REVISIONS/CLARIFICATIONS**

- Ad1-1 The pre-bid meeting was held on July 16, 2019. It was non-mandatory. A copy of the attendees list is *attached*.
- Ad1-2 The Bid Date has been CHANGED from July 30, 2019 at 2:00 pm to August 8, 2019 at 2:00 pm.
- Ad1-3 **CLARIFICATION:** Comment/request for clarification period will end on July 30, 2019 at 5:00 pm. All questions must be submitted via email.

**END OF ADDENDUM** 

Stephen M. Steele, P.E.

Project Manager

STEPHEN M. STEELE Lic. No. 41449

### BLAND COUNTY, VIRGINIA ROCKY GAP GREENWAY PROJECT - SEGMENT 1 PRE-BID MEETING ATTENDEES July 16, 2019, 2:00 PM

Name	Representing	Email Address	Telephone #
James Steffey	Cleco Corp.	jsteffey@clecocorp.com	276-356-7110
Philip Bailey	JDM Services, Inc.	philip@baileygroup.us	304-320-3806
Phillip Stafford	DCI/Shires, Inc.	phillipstafford@dcishires.com	304-921-0690
Kristi Blevins	County of Bland	kblevins@bland.org	276-688-4622
Sharon A. Arney	Melvin Enterprises	Sharon.arney@melvinenterprises.com	276-724-6031
John D. Melvin	JDM Services, Inc.	melvinbast@va.net	276-613-5213
Mike Brisco	CHA Consulting, Inc.	mbrisco@chacompanies.com	540-239-1126
Stevie Steele	CHA Consulting, Inc.	ssteele@chacompanies.com	540-552-5548
Eric Workman, Ph.D.	County of Bland	eworkman@bland.org	276-688-4622

