

ADDENDUM NUMBER 4
ISSUED August 7, 2019

to the CONTRACT DOCUMENTS for:

BLAND COUNTY
ROCKY GAP GREENWAY PROJECT - PHOENIX BRIDGE

Prepared by: CHA Consulting, Inc.
1341 Research Center Drive, Suite 2100
Blacksburg, VA 24060
CHA Project Number: 30509

The following revisions, additions, and clarifications are hereby made part of the Contract Documents and Technical Specifications for the above-referenced project and shall be taken into account in the preparation of all bids and the execution of all Work. Bidders shall acknowledge receipt of the addendum in the appropriate space on the Bid Form.

GENERAL REVISIONS/CLARIFICATIONS

Ad4-1 The Bid Date has been CHANGED from August 8, 2019 to August 22, 2019 at 2:00 pm.

END OF ADDENDUM



Stephen M. Steele, P.E.
Project Manager